NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/29/2014

Control 0215-02-048
Project C 215-2-48
Highway BS46-C
County COMAL

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: C 215-2-48 CONTRCL: 0215-02-048
COUNTY:  COVAL
LETTI NG 02/ 05/ 2014
REFERENCE NO 0129
PROPCSAL ADDENDUMS
PROPCSAL COVER
Bl D I NSERTS (SH. NO.:
GENERAL NOTES (SH. NO.:

X SPEC LI ST (SH. NO.: 2 OF 4
X SPECI AL PROVI Sl ONS:
ADDED: 000--2874, 008---009

DELETED: 000--2798, _008---006

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER SEE CHANGES BELOW

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPOSAL:
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SPEC LI ST -

ADDED SP 000--2874 AND SP 008---009; DELETED SP 000--2798 AND SP 008---006




CONTROL : 0215-02-048
PRQJECT : C 215-2-48
H GAWAY : BS 46-C
COUNTY COVAL

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 110
| TEM 132
| TEM 161
| TEM 162
| TEM 164
| TEM 168
| TEM 316
| TEM 400

| TEM 402
| TEM 403
| TEM 416
| TEM 420
| TEM 423

| TEM 432
| TEM 450
| TEM 460
| TEM 462

| TEM 464
| TEM 465
| TEM 466
| TEM 467

| TEM 472

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS
PREPARI NG Rl GHT OF WAY (103)

REMOVI NG CONCRETE

EXCAVATI ON (132)

EMBANKMVENT (100) (204) ( 210) ( 216) ( 400)

COVPOST (160)

SODDI NG FOR EROSI ON CONTROL ( 166) (168)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

VEGETATI VE WATERI NG

SURFACE TREATMENTS (210) (300) (302) (520)

EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) (420)
(421)

TRENCH EXCAVATI ON PROTECTI ON

TEMPORARY SPECI AL SHORI NG ( 423)

DRI LLED SHAFT FOUNDATI ONS (420) (421) (440) (448)

CONCRETE STRUCTURES (400) (421) (427) (438) (440) ( 448)

RETAI NI NG WALLS (110) (132) (400) (420) (421) (424) (440) (445)
(556)

RI PRAP (420) (421) (427) (440)

RAI LI NG (420) (421) (440) (441) (442) (445) (448)

CORRUGATED METAL Pl PE (400) ( 445)

CONCRETE BOX CULVERTS AND STORM DRAI NS (400) (420) (421)
(424) (440) (464)

REI NFORCED CONCRETE Pl PE (400)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)

HEADWALLS AND W NGWALLS (400) (420) (421) (430) (440) (464)
SAFETY END TREATMENT (400) ( 420) (421) ( 430) ( 432) ( 440) ( 445)
(460) (464)

REMOVI NG AND RE- LAYI NG CULVERT AND STORM DRAI N PI PE (400)
(460) (464)




| TEM 496
| TEM 500
| TEM 502
| TEM 508
| TEM 512

| TEM 529

| TEM 530

| TEM 531
| TEM 542
| TEM 544
| TEM 556
| TEM 560
| TEM 636
| TEM 644

| TEM 658
| TEM 662
| TEM 666
| TEM 672
| TEM 677

SPECI AL PROVI S| ONS:

REMOVI NG STRUCTURES (430)

MOBI LI ZATI ON

BARRI CADES, S| GNS, AND TRAFFI C HANDLI NG

CONSTRUCTI NG DETOURS

PORTABLE CONCRETE TRAFFI C BARRI ER (420) (421) ( 424) ( 440)
(442)

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

| NTERSECTI ONS, DRI VEWAYS, AND TURNOUTS (247) (260) ( 263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) (440)

SI DEWALKS (104) (360) ( 420) ( 421) ( 440) ( 530)

REMOVI NG METAL BEAM GUARD FENCE

GUARDRAI L END TREATMENTS

Pl PE UNDERDRAI NS ( 402) (432)

MAI LBOX ASSEMBLI ES

ALUM NUM SI GNS ( 643)

SMALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) (634) (636) (643) (656)

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

WORK ZONE PAVEMENT MARKI NGS ( 666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
RAI SED PAVEMENT MARKERS (677) (678)

ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)
(302) (316)

SPECI AL PROVI SIONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON VWHEREVER | N CONFLI CT THEREW TH.

SPECI AL LABOR PROVI SI ONS FOR STATE PRQIECTS (000---007)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' ( 000- - 2329)

SPECI AL PROVI SI ON " SMALL BUSI NESS ENTERPRI SE | N STATE FUNDED

PROJECTS" (000- - 2301)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000- - 2839)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000- - 2874)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES" (000- - 2332)

SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " NONDI SCRI M NATI ON'  ( 000- - 2607)

SPECI AL PROVI SION  TO | TEM 1 (001---015)

SPECI AL PROVI SI ONS TO | TEM 2 (002---017) (002- - - 044)

SPECI AL PROVI SION  TO | TEM 3 (003---033)

SPECI AL PROVI SION  TO | TEM 4 (004---017)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SI ONS TO | TEM 6 (006---030)(006---047)

SPECI AL PROVI SION  TO | TEM 7 (007---918)

SPECI AL PROVI SI ONS TO | TEM 8 (008---009) (008---070) (008- - - 086)

SPECI AL PROVI SI ONS TO | TEM 9 (009---012)(009---015)

SPECIAL PROVISION TO ITEM 100 (100---002)

SPECIAL PROVISION TO ITEM 161 (161---006)

SPECIAL PROVISION TO ITEM 166 (166---001)




SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

TO ITEM 247 (247---033)
TOITEM 260 (260---003)
TOITEM 275 (275---003)
TOITEM 300 (300---039)
TOITEM 302 (302---010)
TOITEM 316 (316---016)
TOITEM 318 (318---010)
TOITEM 330 (330---001)
TO ITEM 340 (340---003)
TOITEM 360 (360---003)
TO ITEM 420 (420---002)
TO ITEM 421 (421---035)
TO ITEM 424 (424---003)
TO ITEM 440 (440---006)
TO ITEM 441 (441---008)
TO ITEM 442 (442---016)
TO ITEM 448 (448---002)
TO ITEM 450 (450---001)
TO ITEM 462 (462---015)
TO ITEM 464 (464---006)
TO ITEM 465 (465---001)
TOITEM 500 (500---011)
TOITEM 502 (502---033)
TOITEM 512 (512---002)
TOITEM 530 (530---006)
TOITEM 560 (560---001)
TOITEM 636 (636---014)
TO ITEM 643 (643---001)
TOITEM 672 (672---034)
TO SPECI AL SPECI FI CATION | TEM 1122 (1122--001)
TO SPECI AL SPECI FI CATION | TEM 6834 (6834--002)
TO SPECI AL SPECI FI CATION | TEM 8251 (8251--005)

SPECI AL SPECI FI CATI ONS:

| TEM 1122
| TEM 2148
| TEM 3268
| TEM 4612

| TEM 6834
| TEM 8094

| TEM 8251

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS (161) (432) (556)

STORWATER TREATMENT SYSTEM ( 420) (421) (429) (440) (471)
DENSE- GRADED HOT- M X ASPHALT (300) (301) (320) (520) ( 585)
SOUND WALLS (420) (421) (425) (426) (427) (440) (441) (442) (445)
(446) (449)

PORTABLE CHANGEABLE MESSAGE S| GN

MOBI LE RETROREFLECTI VI TY DATA COLLECTI ON FOR PAVEMENT
MARKI NGS

REFLECTORI ZED PAVEMENT MARKI NGS W TH RETROREFLECTI VE
REQUI REMENTS (316) (318) (502) (677) (678) (8094)

THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL




PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ 0215-02-048

SPECIAL PROVISION

000--2874
Important Notice to Contractors

As of January 14, 2014, utilities, right of way, encroachments, and relocations, within the project
limits have not been cleared. The Department anticipates clearance by the dates listed below.
Unless otherwise stated, clearance of these obstructions will be performed by their owners.
Estimated clearance dates are not anticipated to interfere with the Contractor’s operations. In the
event the clearance dates are not met, requests for additional compensation or time will be made
in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the

Engineer.

UTILITY

Estimated

Utility Owner Approximate Location Clearance Date
New Braunfels
Utilities - Lt. Sta. 2202+00 t_o Lt. Sta. 2208+00 ~ Overhead Feb. 28, 2014
) Elec Pole Relocations
Electric
Lt. Sta. 2237+67 ~ Overhead Elec Pole Relocations Feb. 28, 2014
New Braunfels Sta. 2187+17 to Sta. 2205+77 ~ Lt. and Rt. ~ Water During

Utilities — Water

Main and Customer Service Line ~

Construction

and Sewer Relocation/Adjustments
Sta. 2188+45 to Sta. 2207+64 ~ Lt. and Rt. ~ Sewer During
Main and Customer Service Line ~ Construction
Relocation/Adjustments
Sta. 2207+64 to Sta. 2220+84 ~ Lt. ~ Sewer Main ~ During
Installation Construction
Sta. 2220+72 to Sta. 2244+35 ~ Lt. and Rt. ~ Water During
Main and Customer Service Line ~ Construction
Relocation/Adjustments
Sta. 2220+84 to Sta. 2245+29 ~ Lt. and Rt. ~ Sewer During
Main and Customer Service Line ~ Construction
Relocation/Adjustments
Time Warner Lt. Sta. 2202_+00 to Lt. Sta. 2208+00 ~ Overhead Apr. 30, 2014
Cable Pole Relocations
Lt. Sta. 2202_+00 to Lt. Sta. 2208+00 ~ Overhead Apr. 30, 2014
Pole Relocations
1-2 000--2874

01-14




During

AT&T Various Locations with Project Limits i
Construction

RIGHT-OF-WAY ACQUISITION

Estimated
Parcel Number Owner Acquisition Date
1 Fr(_ad Bailey Willard and wife, Colleen Pierson February 2014
Willard
2 City of New Braunfels, Texas February 2014
3AC Kris K. Buck and wife, Amy E. Buck September 2014
ENCROACHMENT
I . Estimated
Description Location Clearance Date
Concrete Vault and Valve Parcel 2, City of New Braunfels, Texas April 2014
RELOCATION
Estimated
Parcel Number Owner/Occupant Completion Date
3AC Kris K. Buck and wife, Amy E. Buck December 2014
2-2 000--2874

01-14




2004 Specifications

SPECIAL PROVISION
008---009

Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of the
Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first
paragraph is voided and replaced by the following:

Working day charges will begin 180 calendar days after the date of the written authorization to
begin work, or the first day of construction activity if the work is initiated with in the 180 day
period.

1-1 008---009
05-04
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